## Slopeside Hall

## Cost Breakout

| Slopeside Hall        | \$<br>6,192,988.93  |
|-----------------------|---------------------|
| Plaza                 | \$<br>1,151,686.92  |
| Daylodge              | \$<br>706,542.77    |
| Tube Storage          | \$<br>128,417.30    |
| Yurt Relocation       | \$<br>17,684.94     |
| Total GMP - Slopeside | \$<br>8,197,320.86  |
| Total Soft Costs      | \$<br>2,229,405.00  |
| Total Hard Costs      | \$<br>8,197,320.86  |
| Total Project Budget  | \$<br>10,426,725.86 |