
TOWN OF FRISCO, COLORADO
FRISCO BAY MARINA - PHASE 2.1

FBM - OFFICE BUILDING CIVIL
EXPANDED BID TABULATION

BID OPENING: FRIDAY MARCH 5, 2021, 2:00PM
BID OPENING VIA ZOOM MEETING

DIV DESCRIPTION Saunders Heath Symmetry Builders HPM Contracting, Inc MW Golden Constructors Farrington Construction
Base Bid Bid Alt #1 Total Base Bid Bid Alt #1 Total Base Bid Bid Alt #1 Total Base Bid Bid Alt #1 Total Base Bid Bid Alt #1 Total

00 Procurement & Contracting $74,090.00 $2,080.00 $76,170.00 $0.00 $0.00 $0.00 $142,950.00 $0.00 $142,950.00 $197,843.00 $3,356.00 $201,199.00 $283,564.16 $0.00 $283,564.16
01 General Requirements $168,307.00 $0.00 $168,307.00 $120,277.00 $5,867.00 $126,143.95 $196,631.00 $600.00 $197,231.00 $219,968.00 $0.00 $219,968.00 $305,520.00 $0.00 $305,520.00
02 Existing Conditions $57,808.00 $279.00 $58,087.00 $11,550.00 $0.00 $11,550.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $36,330.00 $0.00 $36,330.00
03 Concrete $73,006.00 $5,128.00 $78,134.00 $186,850.00 $3,700.00 $190,550.00 $222,925.00 $1,265.00 $224,190.00 $155,100.00 $0.00 $155,100.00 $233,958.00 $12,025.44 $245,983.44
05 Metals $9,844.00 $0.00 $9,844.00 $21,900.00 $0.00 $21,900.00 $0.00 $0.00 $0.00 $5,600.00 $0.00 $5,600.00 $0.00 $0.00 $0.00
06 Wood, Plastics & Composites $195,795.00 $13,631.00 $209,426.00 $266,306.00 $5,250.00 $271,555.60 $206,362.00 $12,692.90 $219,054.90 $365,210.00 $10,400.00 $375,610.00 $270,492.43 $13,908.31 $284,395.74
07 Thermal & Moisture Protection $131,717.00 $11,705.00 $143,422.00 $107,653.00 $6,596.00 $114,249.00 $151,794.00 $15,599.10 $167,393.10 $117,323.00 $5,250.00 $122,843.00 $109,038.69 $5,604.59 $114,643.27
08 Openings $78,362.00 $0.00 $78,362.00 $71,384.00 $0.00 $71,384.00 $62,600.00 $0.00 $62,600.00 $82,517.00 $0.00 $82,517.00 $83,555.58 $0.00 $83,555.58
09 Finishes $50,425.00 $2,108.00 $52,533.00 $60,223.00 $1,785.00 $62,008.00 $59,253.00 $5,830.00 $65,083.00 $77,794.00 $2,773.00 $80,567.00 $91,031.43 $4,679.02 $95,710.44
10 Specialties $8,000.00 $0.00 $8,000.00 $26,679.00 $0.00 $26,679.00 $9,329.00 $0.00 $9,329.00 $24,484.00 $0.00 $24,484.00 $11,799.38 $0.00 $11,799.38
11 Equipment $6,000.00 $0.00 $6,000.00 $6,000.00 $0.00 $6,000.00 $6,999.00 $0.00 $6,999.00 $6,000.00 $0.00 $6,000.00 $2,887.68 $0.00 $2,887.68
12 Furnishings $14,740.00 $0.00 $14,740.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $8,970.00 $0.00 $8,970.00 $4,353.34 $0.00 $4,353.34
22 Plumbing $53,850.00 $0.00 $53,850.00 $53,850.00 $0.00 $53,850.00 $97,284.00 $0.00 $97,284.00 $68,559.00 $0.00 $68,559.00 $109,520.89 $0.00 $109,520.89
23 HVAC $77,670.00 $0.00 $77,670.00 $77,670.00 $0.00 $77,670.00 $129,945.00 $15,345.00 $145,290.00 $79,083.00 $0.00 $79,083.00 $133,858.86 $0.00 $133,858.86
26 Electrical $129,460.00 $6,557.00 $136,017.00 $143,302.00 $6,557.00 $148,859.00 $96,851.00 $5,720.00 $102,571.00 $106,176.00 $11,784.00 $117,960.00 $214,225.90 $11,011.21 $225,237.11
31 Earthwork $230,530.00 $0.00 $230,530.00 $239,608.00 $0.00 $239,608.00 $48,689.00 $0.00 $48,689.00 $228,431.00 $0.00 $228,431.00 $44,000.00 $2,261.60 $46,261.60
32 Exterior Improvements $195,608.00 $646.00 $196,254.00 $133,326.00 $0.00 $133,326.00 $278,111.00 $0.00 $278,111.00 $128,521.00 $0.00 $128,521.00 $210,536.00 $0.00 $210,536.00
33 Utilities $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Other $0.00 $0.00 $0.00 $194,756.00 $3,796.00 $198,551.62 $60,450.00 $12,160.50 $72,610.50 $98,583.00 $0.00 $98,583.00 $0.00 $0.00 $0.00
TOTAL $1,555,212.00 $42,134.00 $1,597,346.00 $1,721,332.95 $33,551.22 $1,754,844.17 $1,770,173.00 $69,212.50 $1,839,385.50 $1,970,162.00 $33,563.00 $2,003,995.00 $2,144,672.34 $49,490.17 $2,194,157.49
Cost per square foot $683.91 $621.29 $756.96 $682.55 $778.44 $715.44 $866.39 $779.46 $943.13 $853.43
amount above low bid $0.00 $0.00 $166,120.95 $157,498.17 $214,961.00 $242,039.50 $414,950.00 $406,649.00 $589,460.34 $596,811.49
per cent above low bid n/a n/a 10.60% 9.80% 13.80% 15.10% 26.60% 25.40% 37.90% 37.30%
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