



Project No. 4131-002-05

Bid Proposal

Invitation for Bid

Tenmile Intake Structure, Pipeline, and Erosion Mitigation Improvements

Frisco, Colorado



Attn: Jeff Goble

Town's Public Works Department

102 School Road

Frisco CO 80443

July 15, 2021 @ 2:00PM



Velocity Constructors, Inc.
2107 W. College Ave, Englewood, CO 80110
Phone: 303-984-7800 Fax: 303-984-7802
www.velocityci.com

COVER LETTER

Town's Public Works Department
102 School Road
Frisco CO 80443

Project Number: 4131-002-05

Project Name: Tenmile Intake Structure, Pipeline, and Erosion Mitigation Improvements

Velocity Constructors, Inc. (VCI) has received and reviewed the Invitation for Bid for the Tenmile Intake Structure, Pipeline, and Erosion Mitigation Improvement Project located in Frisco, CO and are pleased to provide this attached Proposal. With more than four decades of experience, VCI has become a leader in the Rocky Mountain Region. Our extensive knowledge of Water and Wastewater Treatment Plants, Lift and Booster Pump Stations, Water Tanks, Wells, PRV Vaults, Water Vaults, and Pump/Utility Infrastructure Projects allows us to understand and anticipate the challenges you face. The VCI team is focused on delivering tangible value to your projects. Through comprehensive project analysis techniques, we target those areas that are most pressing, develop custom solutions and deliver quantifiable results.

We take pride in delivering cost-effective construction projects while providing the highest level of support and quality. The following proposal will demonstrate many of the attributes we believe you will find invaluable on your upcoming project. Some of these attributes include:

- Colorado-based firm of eighteen years VCI is based in Englewood; we are a local firm with local personnel and other established relationships in Colorado that will assist in the success of the proposed project as well as the added benefit to respond quickly and effectively to emergency situations.
- An in-depth knowledge of the industry and current technology VCI is a firm that specializes in the construction and upgrades of water and wastewater treatment facilities, lift and booster pump stations, water tanks, wells, PRV vaults, water vaults and pump/utility infrastructure projects; primarily in Colorado and often at plants that need to remain operational. This knowledge provides our project partners with experience specifically related to process facilities. We understand how and why these facilities need to function and what it takes to construct each element to deliver quality and longevity to the owner while maintaining operation of the plant.
- Focused team, with the proven ability to deliver quality, innovative and cost-effective solutions. The members of our proposed key staff have the highest level of integrity and a demonstrated history of proactively addressing constructability issues, providing cost-effective and efficient solutions from design to start-up and commissioning.

We trust you will find the enclosed documents demonstrate that our team has the experience and ability to successfully complete your project. We thank you for the opportunity and are excited for the possibilities.

Sincerely,
Velocity Constructors, Inc.



Robert Rogstad
Vice President

00 41 00 - BID FORM
(REVISED PER ADDENDUM 2)

TABLE OF CONTENTS

	Page
ARTICLE 1 – Bid Recipient	1
ARTICLE 2 – Bidder’s Acknowledgements.....	1
ARTICLE 3 – Bidder’s Representations	1
ARTICLE 4 – Bidder’s Certification.....	2
ARTICLE 5 – Basis of Bid	3
ARTICLE 6 – Time of Completion.....	4
ARTICLE 7 – Attachments to this Bid.....	4
ARTICLE 8 – Defined Terms.....	4
ARTICLE 9 – Bid Submittal.....	5

ARTICLE 1 – BID RECIPIENT

1.01 This Bid is submitted to:
Town of Frisco
102 School Road
Frisco, CO 80443

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with Owner in the form included in the Bidding Documents to perform all Work as specified or indicated in the Bidding Documents for the prices and within the times indicated in this Bid and in accordance with the other terms and conditions of the Bidding Documents.

ARTICLE 2 – BIDDER'S ACKNOWLEDGEMENTS

2.01 Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without limitation those dealing with the disposition of Bid security. This Bid will remain subject to acceptance for 60 calendar days after the Bid opening, or for such longer period of time that Bidder may agree to in writing upon request of Owner.

ARTICLE 3 – BIDDER'S REPRESENTATIONS

3.01 In submitting this Bid, Bidder represents that:

A. Bidder has examined and carefully studied the Bidding Documents, and any data and reference items identified in the Bidding Documents, and hereby acknowledges receipt of the following Addenda:

<u>Addendum No.</u>	<u>Addendum Date</u>
<u>Addendum #1</u>	<u>07/02/2021</u>
<u>Addendum #2</u>	<u>07/13/2021</u>

B. Bidder has visited the Site, conducted a thorough, alert visual examination of the Site and adjacent areas, and become familiar with and satisfied itself as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work.

C. Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may affect cost, progress, and performance of the Work.

D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been identified in the Supplementary Conditions, especially with respect to Technical Data in such reports and drawings, and (2) reports and drawings relating to Hazardous Environmental Conditions, if any, at or adjacent to the Site that have been identified in the Supplementary Conditions, especially with respect to Technical Data in such reports and drawings.

E. Bidder has considered the information known to Bidder itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and any Site-related reports and drawings identified in the Bidding Documents, with respect to the effect of such information,

00 91 13 - ADDENDA
ADDENDUM NO. 1

Date:	<u>July 2, 2021</u>
Issued To:	<u>Plan Holders</u>
From:	<u>Plummer Associates</u>
Project:	<u>Tenmile Intake Structure, Pipeline, and Erosion Mitigation Improvements</u>

This Addendum forms a part of the Contract for the project above. The original Contract Documents and any prior Addenda remain in full force and effect except as modified by the following which shall take precedence over any contrary provisions in the prior documents.

Each Bidder shall acknowledge receipt of this Addendum by affixing his signature below, by noting this Addendum on his Bid Form and attaching this Addendum acknowledgment page to his Bid.

The undersigned acknowledges receipt of this Addendum and the Bid submitted is in accordance with information, instructions and stipulations set forth herein.

BIDDER

Velocity Constructors, Inc.

Bidder's Name

By:



Signature

Robert Rogstad

Print Name

Date

7/9/21

Vice President

Title

00 91 13 - ADDENDA
ADDENDUM NO. 2

Date:	<u>July 13, 2021</u>
Issued To:	<u>Plan Holders</u>
From:	<u>Plummer Associates</u>
Project:	<u>Tenmile Intake Structure, Pipeline, and Erosion Mitigation Improvements</u>

This Addendum forms a part of the Contract for the project above. The original Contract Documents and any prior Addenda remain in full force and effect except as modified by the following which shall take precedence over any contrary provisions in the prior documents.

Each Bidder shall acknowledge receipt of this Addendum by affixing his signature below, by noting this Addendum on his Bid Form and attaching this Addendum acknowledgment page to his Bid.

The undersigned acknowledges receipt of this Addendum and the Bid submitted is in accordance with information, instructions and stipulations set forth herein.

BIDDER

Velocity Constructors, Inc.

Bidder's Name

By:

Signature

Robert Rogstad

Print Name

07/13/2021
Date

Vice President

Title

observations, and documents on (1) the cost, progress, and performance of the Work; (2) the means, methods, techniques, sequences, and procedures of construction to be employed by Bidder; and (3) Bidder's safety precautions and programs.

- F. Bidder agrees, based on the information and observations referred to in the preceding paragraph, that no further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of this Bid for performance of the Work at the price bid and within the times required, and in accordance with the other terms and conditions of the Bidding Documents.
- G. Bidder is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents.
- H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder has discovered in the Bidding Documents, and confirms that the written resolution thereof by Engineer is acceptable to Bidder.
- I. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance and furnishing of the Work.
- J. The submission of this Bid constitutes an incontrovertible representation by Bidder that Bidder has complied with every requirement of this Article, and that without exception the Bid and all prices in the Bid are premised upon performing and furnishing the Work required by the Bidding Documents.

ARTICLE 4 – BIDDER'S CERTIFICATION

4.01 Bidder certifies that:

- A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any collusive agreement or rules of any group, association, organization, or corporation;
- B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid;
- C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and
- D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract. For the purposes of this Paragraph 4.01.D:
 - 1. "corrupt practice" means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action of a public official in the bidding process;
 - 2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open competition;
 - 3. "collusive practice" means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish bid prices at artificial, non-competitive levels; and
 - 4. "coercive practice" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect

the execution of the Contract.

ARTICLE 5 – BASIS OF BID

5.01 Bidder will complete the Work in accordance with the Contract Documents for the following price(s):

Item No.	Description	Unit	Estimated Quantity	Bid Unit Price, \$	Bid Price, \$
1	Bonding, Mobilization, and Insurance	LS	1		40,097 ⁰⁰
2	Geotechnical Allowance	LS	1	\$30,000	\$30,000
3	Survey Allowance	LS	1	\$5,000	\$5,000
4	Temporary Fencing and Trail Signage	LS	1		10,553 ⁰⁰
5	Construction Dewatering	LS	1		26,764 ⁰⁰
6	Clearing/Grubbing for Trench Excavation	SY	2,720	5	13,600 ⁰⁰
7	Trench Excavation to Locate Existing pipe	CY	780	19	14,820 ⁰⁰
8	Disposal of Existing 12-inch RCP	LF	700	58	40,600 ⁰⁰
9	Water Pipe Installation, Backfill, and Compaction of Trench	LF	700	248	173,600 ⁰⁰
10	Existing Fish Ladder Rehabilitation	LS	1		10,694 ⁰⁰
11	North Tenmile Creek Dredging and Debris Removal	CY	263	53	13,939 ⁰⁰
12	Flume Installation	LS	1		41,242 ⁰⁰
13	Intake Structure Modifications	LS	1		60,781 ⁰⁰
14	Clearing/Grubbing for Access Road	SY	3,160	5	15,800 ⁰⁰
15	Access Road Base Aggregate	CY	255	129	32,895 ⁰⁰
16	Transport and Installation of Owner Supplied Recycled Asphalt Paving	CY	127	77	9,779 ⁰⁰
17	General Erosion Control and Stormwater BMPs	LS	1		41,202 ⁰⁰
18	Non-Woven Geotech Material (Intake Structure)	SY	20	53	1,060 ⁰⁰
19	Boulders (Intake Structure)	CY	10	182	1,820 ⁰⁰

Item No.	Description	Unit	Estimated Quantity	Bid Unit Price, \$	Bid Price, \$
20	Grout and Installation of Grouted Boulder Wall (Intake Structure)	CY	10	881	8,810 ⁰⁰
21	Clearing and Regrading around Water Tank	SY	2,950	14	41,300 ⁰⁰
22	Boulders (Water Tank)	CY	20	90	1,800 ⁰⁰
23	Grout and Installation of Grouted Boulder Wall and Riprap Pad (Water Tank Site)	CY	20	1,881	37,620 ⁰⁰
24	Electrical, Instrumentation and Control Systems (Exclusive of Line Item 26)	LS	1		33,508 ⁰⁰
25	Electrical Duct Bank Installation	LF	800	36	28,800 ⁰⁰
26	Instrumentation and Controls Allowance (Browns Hill Engineering & Controls Sole Source Subcontractor)	LS	1	\$18,961	\$18,961
27	Hazardous Material Testing Allowance	LS	1	\$2,000	\$2,000
Total of All Unit Price Bid Items				\$ 757,045.00	

Bidder acknowledges that (1) each Bid Unit Price includes an amount considered by Bidder to be adequate to cover Contractor's overhead and profit for each separately identified item, and (2) estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids, and final payment for all unit price Bid items will be based on actual quantities, determined as provided in the Contract Documents.

ARTICLE 6 – TIME OF COMPLETION

- 6.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for final payment in accordance with the General Conditions on or before the dates or within the number of calendar days indicated in the Agreement.
- 6.02 Bidder accepts the provisions of the Agreement as to liquidated damages.

ARTICLE 7 – ATTACHMENTS TO THIS BID

- 7.01 The following documents are submitted with and made a condition of this Bid:
- A. Bid Bond
 - B. 00 45 13 - Qualification Statement
 - C. 00 45 19 - Non-Collusion Affidavit
 - D. 00 65 13 - Certificate of Compliance

ARTICLE 8 – DEFINED TERMS

- 8.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to Bidders, the General Conditions, and the Supplementary Conditions.

ARTICLE 9 – BID SUBMITTAL

Velocity Constructors, Inc.

Bidder's Name

By:


Signature

07/13/2021
Date

(If Bidder is a corporation, a partnership, or a joint venture, attach evidence of authority to sign.)

Robert Rogstad

Print Name

Vice President

Title

Telephone Number: 303-974-3853

E-mail address: rrogstad@velocityci.com

Attest:


Signature

07/14/2021
Date

Tim Wilcox

Print Name

Secretary

Title

COLORADO BID BOND

BOND NO. Bid Bond

AMOUNT OF BOND: \$ 5%

KNOW ALL MEN BY THESE PRESENTS, that Velocity Constructors, Inc., hereinafter called the PRINCIPAL, and Western Surety Company, a corporation duly organized under the laws of the State of South Dakota, having its principal place of business at 151 N. Franklin St., Chicago, IL 60606 in the State of Illinois, and authorized to do business in the State of Colorado, as SURETY, are held and firmly bound unto the Town of Frisco, hereinafter called the OBLIGEE, in the sum of Five Percent (5%) of Amount Bid DOLLARS (\$ 5%), for the payment of which we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents as follows:

THE CONDITION OF THIS BOND IS SUCH THAT:

WHEREAS, the PRINCIPAL is herewith submitting his Bid for:

(A) The Tenmile Intake Structure, Pipeline, and Erosion Mitigation Improvements Work includes, but not limited to, the following:

1. Procurement and Installation of new 12- inch PVC C900 water line.
2. Locating and removing existing 12-inch RCP water line.
3. Retrofitting of intake structure including new FRP access hatch and radiant heater.
4. Retrofitting of existing low flow notch in North Tenmile Creek with new trapezoidal flume.
5. Dredging of the North Tenmile Creek in the vicinity of the intake structure.
6. Installation of grouted boulder wall at the intake structure and at the water storage tank.
7. Construction of all-weather access road.
8. Electrical, and instrumentation and controls work including installation of electrical conduits from Wayne Bristol Water Treatment Plant to the intake structure.

said Bid, by this reference thereto being hereby made a part hereof; and

WHEREAS, the OBLIGEE has required as a condition for receiving said Bid that the PRINCIPAL furnish the OBLIGEE with security as provided herein;

NOW, THEREFORE, if the PRINCIPAL shall, within sixty (60) days after Bid Opening:

(A) On the prescribed forms presented to him for signature, enter into a written Formal Contract with the OBLIGEE in accordance with his Bid as accepted, give Performance and Payment Bonds with good and sufficient Surety or Sureties as is required upon the forms prescribed in the Contract Documents, and deliver the certificates of insurance required by the Contract Documents, or

(B) Pay to the OBLIGEE the said sum of this bond as liquidated damages, and not as a penalty,

THEN, this obligation shall be void and of no effect; otherwise to remain in full force and effect.

Signed and sealed this 15th day of July, 20 21.

PRINCIPAL Velocity Constructors, Inc.

By: 

SURETY Western Surety Company

By: 

Susan J. Lattarulo

Attorney-In-Fact

Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby make, constitute and appoint

Susan J Lattarulo, Sheila J Montoya, Tanna G Prince, Kelli E Housworth, Thomas McCoy, Justin Tomlin, John Browning, Individually

of Denver, CO, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to be hereto affixed on this 23rd day of June, 2021.



WESTERN SURETY COMPANY

Paul T. Bruflat


Paul T. Bruflat, Vice President

State of South Dakota }
County of Minnehaha } ss

On this 23rd day of June, 2021, before me personally came Paul T. Bruflat, to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is the Vice President of WESTERN SURETY COMPANY described in and which executed the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said corporation.

My commission expires

March 2, 2026



M. Bent

M. Bent, Notary Public

CERTIFICATE

I, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in force, and further certify that the By-Law of the corporation printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said corporation this 15th day of July, 2021



WESTERN SURETY COMPANY

L. Nelson

L. Nelson, Assistant Secretary

Form F4280-7-2012

Go to www.cnasurety.com > Owner / Obligatee Services > Validate Bond Coverage, if you want to verify bond authenticity.

Authorizing By-Law

ADOPTED BY THE SHAREHOLDERS OF WESTERN SURETY COMPANY

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the shareholders of the Company.

Section 7. All bonds, policies, undertakings, Powers of Attorney, or other obligations of the corporation shall be executed in the corporate name of the Company by the President, Secretary, and Assistant Secretary, Treasurer, or any Vice President, or by such other officers as the Board of Directors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer may appoint Attorneys in Fact or agents who shall have authority to issue bonds, policies, or undertakings in the name of the Company. The corporate seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other obligations of the corporation. The signature of any such officer and the corporate seal may be printed by facsimile.

00 45 13 – QUALIFICATIONS STATEMENT

THE INFORMATION SUPPLIED IN THIS DOCUMENT IS CONFIDENTIAL TO THE EXTENT PERMITTED BY LAWS AND REGULATIONS

1. SUBMITTED BY:

Official Name of Firm: Velocity Constructors, Inc.

Address: 2107 W. College Ave.

Englewood, CO 80110

2. SUBMITTED TO:

Town of Frisco

3. SUBMITTED FOR:

Owner: Town of Frisco

Project Name: Tenmile Intake Structure, Pipeline, and
Erosion Mitigation Improvements

Type of Work: Work includes Procurement and Installation of new 12- inch
PVC C900 water line. Locating and removing existing 12-inch
RCP water line. Retrofitting of intake structure including new
FRP access hatch and radiant heater. Retrofitting of existing
low flow notch in North Tenmile Creek with new trapezoidal
flume. Dredging of the North Tenmile Creek in the vicinity of
the intake structure. Installation of grouted boulder wall at the
intake structure and at the water storage tank. Construction of
all-weather access road. Electrical, and instrumentation and
controls work including installation of electrical conduits

4. CONTRACTOR'S CONTACT INFORMATION

Contact Person: Robert Rogstad

Title: Vice President

Phone: 303-974-3853

Email: rrogstad@velocityci.com

5. AFFILIATED COMPANIES

Name: _____

Address: _____

6. TYPE OF ORGANIZATION

☐ SOLE PROPRIETORSHIP

Name of Owner: _____

Doing Business As: _____

Date of Organization: _____

☐ PARTNERSHIP

Date of Organization: _____

Type of Partnership: _____

Name of General Partner(s): _____

☒ CORPORATION

State of Organization: Colorado

Date of Organization: April 4, 2002

Executive Officers:

President: Grant Dunkle

Vice President(s): Robert Rogstad

Treasurer: Grant Dunkle

Secretary: Tim Wilcox

☐ LIMITED LIABILITY COMPANY

State of Organization: _____

Date of Organization: _____

Members: _____

☐ JOINT VENTURE

State of Organization: _____

Date of Organization: _____

Form of Organization: _____

Joint Venture Managing Partner:

Name: _____

Address: _____

Joint Venture Managing Partner:

Name: _____

Address: _____

Joint Venture Managing Partner:

Name: _____

Address: _____

7. LICENSING

Jurisdiction: City and County of Denver

Type of License: General Contractor - Class A

License Number: LIC237322

Jurisdiction: _____

Type of License: _____

License Number: _____

8. CERTIFICATIONS

CERTIFIED BY:

Disadvantage Business Enterprise: N/A

Minority Business Enterprise: N/A

Woman Owned Enterprise: N/A

Small Business Enterprise: N/A

Other: _____

9. BONDING INFORMATION

Bonding Company: Lockton Companies, LLC/Underwritten
by Western Surety Company

Address: 8110 E. Union Ave., Suite 700

Denver, CO 80237

Bonding Agent: Susan Latterulo, Senior Account Manager

Address: 8110 E. Union Ave., Suite 700

Denver, CO 80237

Phone: 303-414-6276

Aggregate Bonding Capacity: \$40,000,000

Available Bonding Capacity as of submittal

date: \$20,000,000

10. FINANCIAL INFORMATION

Financial Institution: BOK Financial

Address: 15710 W. Colfax Ave.

Golden, CO 80401

Account Manager: Bonnie Souder

Phone: 720-264-5628

**** INCLUDE AS AN ATTACHMENT AN AUDITED BALANCE SHEET FOR EACH OF THE LAST 3 YEARS**

11. CONSTRUCTION EXPERIENCE:

A. Current and Previous Experience: Use Form C-453 – Project References in the Bid Documents

B. Has firm listed in Section 1 ever failed to complete a construction contract awarded to it?

☐ YES ☒ NO

If YES, attach as an Attachment details including Project Owner's contact information.

C. Has any Corporate Officer, Partner, Joint Venture participant or Proprietor ever failed to complete a construction contract awarded to them in their name or when acting as a principal of another entity?

☐ YES ☒ NO

If YES, attach as an Attachment details including Project Owner's contact information.

D. Are there any judgments, claims, disputes or litigation pending or outstanding involving the firm listed in Section 1 or any of its officers (or any of its partners if a partnership or any of the individual entities if a joint venture)?

☐ YES ☒ NO

If YES, attach as an Attachment details including Project Owner's contact information.

I HEREBY CERTIFY THAT THE INFORMATION SUBMITTED HERewith, INCLUDING ANY ATTACHMENTS, IS TRUE TO THE BEST OF MY KNOWLEDGE AND BELIEF.

BIDDER

Velocity Constructors, Inc.

Firm Name

By:

Signature

Robert Rogstad

Print Name

Date

Vice President

Title

Attest:

Signature

Tim Wilcox

Print Name

Date

Secretary

Title

00 45 19 – AFFIDAVIT OF NON-COLLUSION

TO BE EXECUTED BY EACH AWARDEE OF A PRINCIPAL CONTRACT:

I, Robert Rogstad, being first duly sworn, deposes and says that they are
Vice President of Velocity Constructors, Inc.
(sole owner, a partner, president, etc.)

the party making the foregoing bid; that such a bid is not made in the interest of or on behalf of any undisclosed person, partnership, company association, organization, or corporation; that such a bid is genuine and not collusive or sham; that said bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirect colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, nor that anyone shall refrain from bidding; that said bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of said bidder or of any other bidder, nor to fix any overhead, profit, or cost element of such bid price, nor of that of any other bidder, nor to secure any advantage against the public body awarding the contract or anyone interested in the proposed contract; that all statements contained in such bid are true; and, further, that said bidder has not directly or indirectly, submitted his bid price or any breakdown thereof, nor the contents thereof, nor divulged information or data relative thereto, nor paid and will not pay fee in connection therewith to any corporation, partnership, company, association, organization, bid depository, nor any member or agent thereof, nor any to any other individual except to such person or persons as have a partnership or other financial interest with said bidder in his general business.

BIDDER

By:



Signature

Robert Rogstad
Print Name

07/13/2021
Date

Vice President
Title

Attest:


Signature

Tim Wilcox
Print Name

07/14/2021
Date

Secretary
Title

00 45 20 - AFFIDAVIT OF LAWFUL PRESENCE IN THE UNITED STATES

(NOTE: In the case of a Corporation, LLC, or Partnership, the live person signing the Agreement is the person to sign this Affidavit.)

I, Robert Rogstad, swear or affirm under penalty of perjury under the laws of the State of Colorado that (check one):

☒ I am a United States citizen or legal permanent resident.

☐ I am lawfully present in the United States pursuant to Federal law. [Note: If this box is checked, the individual's lawful presence must be verified through the Systematic Alien Verification of Entitlement ("SAVE") Program operated by the U. S. Department of Homeland Security. Until such verification is made, this Affidavit may be presumed proof of lawful presence for purposes of Section 24-7.5-103, C.R.S.].

I understand that this sworn statement is required by Section 24-76.5-103(4)(b), Colorado Revised Statutes, because I have applied for a public benefit. I understand that state law requires me to produce proof that I am lawfully present in the United States prior to receipt of this public benefit. I understand such proof is limited to:

- i) A valid Colorado driver's license or Colorado identification card issued pursuant to Article 2 of Title 42, C.R.S.;
- ii) A United States military card or a military dependent's identification card;
- iii) A United States Coast Guard Merchant Mariner Card; or
- iv) A Native American tribal document.


I further acknowledge that making a false, fictitious, or fraudulent statement or representation in this sworn affidavit is punishable under the criminal laws of Colorado as perjury in the second degree under Section 18-8-503, Colorado Revised Statutes, and it shall constitute a separate criminal offense each time a public benefit is fraudulently received.

CONTRACTOR

Velocity Constructors, Inc.

Contractor's Name

By:


Signature

Robert Rogstad

07/13/2021
Date

Vice President

Title

00 65 13 - PROSPECTIVE CONTRACTOR COMPLIANCE CERTIFICATE
(To Be Executed by Bidder Prior to Executing a Public Contract for Services)
**Tenmile Intake Structure, Pipeline,
and Erosion Mitigation**

In connection with the proposed Improvements (Project) and pursuant to Section 8-17.5-102(1), C.R.S., the undersigned prospective Contractor hereby certifies that, as of the date of this Certificate, it does not knowingly employ or contract with an illegal alien and it has participated or attempted to participate in the Basic Pilot Employment Verification Program (as such term is defined in Section 8-17.5-101(1), C.R.S.) in order to verify that it does not employ any illegal aliens.

This Certificate is dated the 13th day of July, 2021.

BIDDER

Velocity Constructors, Inc.

Bidder's Name

By:


Signature

07/13/2021
Date

Robert Rogstad

Print Name

Vice President

Title

LIST OF PROPOSED SUBCONTRACTORS

Subcontractor	Role	Contact Information
R&A Enterprises	Electrical	5317 County Rd 15A, STE 201 Glenwood Springs, CO 81601 (970) 945-6500

LIST OF PROPOSED SUPPLIERS

Suppliers	Material	Contact Information
Browns Hill Engineering & Controls, LLC	Instrumentation, control systems and electrical equipment	8119 Shaffer Parkway, Unit C Littleton, CO 80127 720-344-7771

COMPANY INFORMATION

Velocity Constructors, Inc. (VCI) is a general construction company specializing in Water and Wastewater Treatment Plants, Lift and Booster Pump Stations, Water Tanks, Wells, PRV Vaults, Water Vaults, and Pump/Utility Infrastructure Projects. Incorporated on April 4, 2002, as a Construction Firm by Grant Dunkle-President and Robert Rogstad-Vice President. VCI has grown to an award-winning business comprised of 60+ individuals ranging from salesman, estimators, safety and quality managers, site superintendents, project managers, project engineers, site supervisors, foreman, and craft personnel who provide a broad range of construction services.



With core strengths in consulting, engineering, and construction services, VCI excels in providing technical services in the engineering, construction, equipment installation, renovation, and demolition areas. VCI provides consulting, and engineering support to numerous cities, state agencies and a variety of private clients.

VCI has developed and implemented a mature health and safety program that is understood and supported by the entire company. Our health and safety professionals have developed and implemented health and safety plans for city and private clients and routinely conduct health and safety audits of our projects, review and approve all project safety and health plans, and interact with regulatory and client health and safety counterparts. VCI is a customer-oriented firm and we pride ourselves in the relationships we foster with our customers and the quality services we perform. Our clients have recognized VCI for our outstanding services and

quality management. Our commitment to providing

OUR CAPABILITIES

- Extensive experience supporting Operation and Maintenance Projects in public and private sectors.
- The ability to develop and deliver high quality services, regardless of tight deadlines, budget and or project demands.
- Proficiency in using internal management practices and system that guarantee efficient and cost-effective response to client's needs.
- In depth day-to-day facility operations knowledge.
- General Contracting & Management
- Pre-construction Planning
- Design-Build Solutions
- Design-Assist Delivery
- Conceptual Estimating, Strategic Planning
- Value Engineering, Research & Options
- Constructability Reviews
- Building Assessments
- Permit Processing and Expediting
- Complete Project Scheduling
- Sustainable Construction & Administration
- Safety Protocols
- Site & Infrastructure Improvements,
- Utilities, Roads, Site Development
- New Buildings, Facades, Renovations, and Interiors

OUR SERVICES

- Water & Wastewater Facilities
- Water Collection & Treatment Systems
- Pumping Facilities
- Structural Concrete
- Excavation
- Building Construction & Restoration
- Wet and Dry Utilities
- Water and Wastewater Equipment Repair

technical excellence and outstanding professional service in a timely and cost-efficient manner has resulted in satisfied customers.

Recent Experience

VCI specializes in the construction of large municipal water and wastewater treatment plants including pumping stations, power generation, reverse osmosis,

COMPANY INFORMATION

and membrane softening, grit removal, high service pumps stations, filtration, underground piping systems, oxygen generation, chlorine contact basins, nanofiltration, odor control systems, aeration basins, clarifiers, and lift stations.

Some of our recent construction services on infrastructure projects is as follows:

- Non-Potable Pond Pump Station Project
- Brownell Waterline Replacement Project
- Forest Lakes Water Intake and Treatment Plant Project
- Barefoot Lakes Inlet Structure
- Well #7 PRA Improvements
- Ridgeway Line Rueter-Hess WISE Infrastructure Project

▪ Dillion Water Tank Project


The following personnel will be a part of the Tenmile Intake Structure, Pipeline, and Erosion Mitigation Improvements Project. Resumes for Program Manager, Project Manager and Project Superintendent have been provided within this section.

- Program Manager, John Jacob
- Project Manager, Dan Harrington
- Project Superintendent, Brian Brockopp

VCI's primary contact for this project will be Dan Harrington, Project Manager, Phone: 303-974-3860, Email: dharrington@velocityci.com

Organization Structure

The following organizational structure represents a typical project organizational chart.



JOHN JACOB

Program Manager

EXPERIENCE SUMMARY

John has been with VCI for over 7 years and has 19 years of construction experience. John's success has been as program manager responsible for projects ranging from \$10k to \$35M in value. Contract delivery methods vary from Design-Build, CMAR, Competitive Bid, and Negotiated. John works with owners, design consultants, contractors, and field staff and develop the planning and execution of schedules. Skills include the development and administration of all cost estimates and fiscal controls, obtaining permits, development of project scopes of work, and project budgets while negotiating contracts and quality control provisions and cost reporting. Integrates scope of work development with budget and schedule preparation. Estimated projects in value of \$5M to \$35M.

TRAINING & CERTIFICATIONS

Microsoft Word & Excel, SureTrak, Primavera P3, Spectrum Accounting, Timberline, OSHA 10 Hour, State of Colorado Water and Wastewater Facility Operators Certificate in Class C Industrial Wastewater license, CPR and First Aid certified.

CONTACT

PHONE:
303-974-3854

WEBSITE:
www.velocityci.com

EMAIL:
jjacob@velocityci.com



EDUCATION

Allegheny College

May 1995
B.S. Environmental Science
Minor Political Science

Colorado State University

May 2004
Certificate of Construction Management

WORK EXPERIENCE

Velocity Constructors, Inc. - Program Manager

April 2014 - Current

Responsible for managing construction of water treatment plants, wastewater treatment plants and associated utilities for both new plant and expansion of existing plants. Knowledge of complex water and wastewater treatment processes, treatment equipment and pump stations. Develop and maintain schedules. Scope of projects included procurement, installation and development of startup plans of technical treatment equipment. Perform as the Project Manager for owners which include design review, value engineering, specification and front-end contract document preparation, bidding, scheduling, and management of construction contracts.

Weaver Construction Management/Garney Construction - Project Manager

January 2008 - April 2014

Responsible for ensuring the timely and costly completion of construction projects by overseeing all phases of the project. This entails working with a variety of stakeholders to schedule and plan work, coordinate equipment and materials, operate within budget, and monitor overall progress.

Bosco Constructors - Project Manager/Project Engineer

September 2005 - January 2008

Hired as a project engineer and was promoted to project manager. Responsible for direct coordination with superintendents. Reviewed submittals developed RFIs and prepared change orders. Responsible for project procurement while maximizing profit during buy-out. Provided layout for projects, completed take-offs for material procurement, and lift drawings.

RELEVANT EXPERIENCE

Forest Lakes Water Intake and Treatment Plant Project / Monument, CO

Contract Value: \$ 7,779,164

Schedule History: Completed March 2019

Brownell Waterline Replacement Project / Georgetown, CO

Contract Value: \$ 281,701

Schedule History: Completed October 2019

Barefoot Lakes Inlet Structure / Monument, CO

Contract Value: \$ 774,417

Schedule History: Completed April 2018

Well #7 PRA Improvements / Frisco, CO

Contract Value: \$ 1,299,940

Schedule History: Completed March 2018

Ridgegate Line Ruefer-Hess WISE Infrastructure Project / Parker, CO

Contract Value: \$ 3,872,240

Schedule History: Completed April 2018

DAN HARRINGTON

Project Manager

EXPERIENCE SUMMARY

Dan has been with VCI for over 6 years and has over 31 years of construction experience. Dan success has been as project manager responsible for projects ranging from \$100k to \$4M in value. Contract delivery methods vary from Design-Build, CMAR, Competitive Bid, and Negotiated. Dan is experienced in determining and defining scopes of work and deliverables, predicting resources needed to complete project, obtaining necessary permits, approvals, and other regulatory prerequisites, drafting and submitting budgets based on scopes of work and resource requirements, manage costs in order to meet budget, provide direction over contracts and subcontracts, manage construction schedule and activities, issue progress updates as needed regarding costs and timelines, ensure work is done in compliance with all relevant building and safety codes, selection and management of subcontractor and supplier relationships, and coordinate efforts across entire project between architects, designers, engineers, and subcontractors

TRAINING & CERTIFICATIONS

Microsoft Word & Excel, SureTrak, Primavera P3, Spectrum Accounting, Timberline, Associated General Contractors, The Cambridge Institute Seminars- High Performance Teams, Claims Management, Scheduling, Construction Contracts, Crestcom Bulletproof Manager Program

CONTACT

PHONE:
303-974-3860

WEBSITE:
www.velocityci.com

EMAIL:
dharrington@velocityci.com



EDUCATION

Colorado State University
May 1997
B.S. Industrial Construction Management

WORK EXPERIENCE

Velocity Constructors, Inc. – Project Manager

April 2015 - Current

Responsible for managing construction of water treatment plants, wastewater treatment plants and associated utilities for both new plant and expansion of existing plants. Knowledge of complex water and wastewater treatment processes, treatment equipment and pump stations. Develop and maintain schedules. Scope of projects included procurement, installation and development of startup plans of technical treatment equipment. Perform as the Construction Manager for owners which include design review, value engineering, specification and front-end contract document preparation, bidding, scheduling, and management of construction contracts.

Glacier Constructors – Project Manager

July 12 – March 2015

Oversaw and direct construction projects from conception to completion. Reviewed project in-depth to schedule deliverables and estimate costs. Oversaw all onsite and offsite constructions to monitor compliance with building and safety regulations. Coordinate and direct construction workers and subcontractors. Reviewed work progress on daily basis. Prepared internal and external reports pertaining to job status. Negotiate terms of agreements, draft contracts and obtain permits and licenses. Ensure quality construction standards and the use of proper construction techniques.

WM Brown Construction Corporation – Project Manager

October 1996 – May 2012

Conducted meetings with engineers, and contractors on an ongoing basis regarding project objectives and progress. Managed and motivating site foremen and teams. Ensured all equipment needed were available on site. Ensured budget costs relating to wages, contractors, materials, and equipment were not exceeded. Approving purchase requests. Ensured construction process started and ended on time and ensured daily and weekly deadlines were met. Ensured compliance with health, safety, and all other regulations.

RELEVANT EXPERIENCE

Non-Potable Pond Pump Station / Brighton, CO

Contract Value: \$ 1,148,815

Schedule History: To Be Completed July 2021

Water System Improvements, Water Treatment Plant and Southern Loop / Larkspur, CO

Contract Value: \$ 2,391,131

Schedule History: Completed in July 2019

Barefoot Lakes Inlet Structure / Monument, CO

Contract Value: \$ 774,417

Schedule History: Completed April 2018

Ridgeway Line Rueter-Hess WISE Infrastructure Project / Parker, CO

Contract Value: \$ 3,872,240

Schedule History: Completed April 2018

Dillion Water Tank / Dillion, CO

Contract Value: \$ 1,684,174

Schedule History: August 2016

BRIAN BROCKOPP

Project Superintendent

EXPERIENCE SUMMARY

Brian has been with VCI for over 18 years and has over 26 years of construction experience. Brian is responsible for the field operations on construction projects ranging from \$100k to \$4M. His duties include preparing weekly schedules, daily construction logs, material procurement and scheduling of suppliers and subcontractors. His dedication to safety includes preparing job-site meetings/giving weekly safety meetings and daily review of sub-contractor's safety practices. He reviews the project budget and is responsible to maintain a budget and keep the project on schedule. He is responsible to assure that the project is being built per the plans and specifications.

TRAINING & CERTIFICATIONS

Fire Protection Products, Forklift Operator, Excavation Training
First Aid, Adult CPR, Trench Shoring Training, Trained on Installing Self Contained Piping

CONTACT

PHONE:
303-870-5073

WEBSITE:
www.velocityci.com

EMAIL:
brockopp@velocityci.com

EDUCATION

Lakewood High School

Rex Davis Project Management, CDOT Training Facility



WORK EXPERIENCE

Velocity Constructors, Inc. – Project Superintendent

January 2003 - Current

Responsible for managing construction of water treatment plants, wastewater treatment plants and associated utilities for both new plant and expansion of existing plants. Knowledge of complex water and wastewater treatment processes, treatment equipment and pump stations. Develop and maintain schedules. Scope of projects included procurement, installation and development of startup plans of technical treatment equipment. Perform as the Construction Manager for owners which include design review, value engineering, specification and front-end contract document preparation, bidding, scheduling, and management of construction contracts.

Bosco Constructors, Inc. – Superintendent

January 1999 – January 2003

Schedule subcontractors, consultants, and vendors in critical path to ensure timely completion. Perform quality control duties and responsibilities regarding the work being performed. Communicate with project team regarding RFI's, and Material Submittals. Ensure that subcontractor is fully executing and complying with his contracted scope of work. Coordinate required inspections with local jurisdictions. Identify subcontractor non-compliance with safety, health, and environmental quality standards. Identify conflicts in construction progress and communicate them to project team for resolution. Maintain daily log (written) of activities on the jobsite. Perform Superintendent duties at multiple job sites, simultaneously. Ensure subcontractor has corrected all deficiencies identified by project team. Preside over weekly subcontractor meetings designed to coordinate the work.

Shank Constructors, Inc. – Superintendent

September 1996 – January 1999

Lead and managed the on-site construction team. Coordinating and oversaw all work on site. Attended production meetings. Reviewed schedule and budget and ensuring adherence to these. Ensured quality standards are met. Placing orders for materials and responsible for equipment and materials on site. Followed project timeline to ensure deadlines were met. Monitored and ensuring on-site safety compliance, cleanliness, and orderliness. Maintaining records for site personnel such as daily field reports, field orders and RFIs. Liaising with inspection authorities regarding approvals.

RELEVANT EXPERIENCE

Non-Potable Pond Pump Station / Brighton, CO

Contract Value: \$ 1,148,815

Schedule History: To Be Completed July 2021

Forest Lakes Water Intake and Treatment Plant Project / Monument, CO

Contract Value: \$ 7,779,164

Schedule History: Completed March 2019

Barefoot Lakes Inlet Structure / Monument, CO

Contract Value: \$ 774,417

Schedule History: Completed April 2018

Ridgegate Line Rueter-Hess WISE Infrastructure Project / Parker, CO

Contract Value: \$ 3,872,240

Schedule History: Completed April 2018

Dillion Water Tank / Dillion, CO

Contract Value: \$ 1,684,174

Schedule History: August 2016
